



CITY OF NORTH LITTLE ROCK 23-3833 BID SUMMARY  
 October 16, 2023 @ 10:30 a.m.

Fiber Installation – NLR City Services to NLR Airport/NLRED Hydro Plant to NLRED Levy 3 Substation/Burns Park	JLC Communications			
Time for Both	16 Weeks			
Lead Time on Material	10 Weeks			
Installation Time	6 Weeks			
Quantity	80,000 ft. Fiber Optics			
Equipment	Fiber Optics 48 CT, Enclosures, Pole Hdwe, Snow Shoes, Vaults, 2" Pipe			
Manufacturer	AFL Cable			
Labor	\$429,577.00			
Fusing Fiber Splicing per Fiber	\$40,000			

Opened by: Amy Smith  
 Recorded by: Shelia Harper



CITY OF NORTH LITTLE ROCK 23-3833 BID SUMMARY  
October 16, 2023 @ 10:30 a.m.

Fiber Installation – NLR City Services to NLR Airport/NLRED Hydro Plant to NLRED Levy 3 Substation/Burns Park	JLC Communications			
AFL AADDS 48 Count Single Mode 4 Tube Fiber	91,764.00			
Corning Flat 12 count Single Mode Fiber	1,704.00			
AFL ADSS Formed Wire Dead End Assembly	7,924.00			
AFL ADSS Tangent Assembly (Trunnion)	8,786.00			
AFL ADSS Fiber Storage Unit (Snow Shoes)	8,584.00			
AFL Splice Enclosure LG-150 w/Trays	8,515.00			
2x3 Pull Vaults	2,241.00			
3x3 Storage Vaults	3,351.00			
Misc. Matls	19,787.00			
Total Project Bid Price \$	<b>582,233.00</b>			

Opened by: Amy Smith  
Recorded by: Shelia Harper