



CITY OF NORTH LITTLE ROCK 19-3626 SUMMARY  
November 25, 2019 @ 10:00 a.m.

Transformers for the NLR Electric Department	Emerald	Irby	Irby	Wholesale Electric
<i>Present at Bid Opening</i>	No	No	No	No
5% Bid Bond (If applicable)				
<b>(7) 25KVA SP 120/240V @ Each</b>	975.00		1831.00	
<b>(13) 50KVA SP 120/240V @ Each</b>	1425.00		2359.00	
<b>(6) 75KVA SP 120/240V @ Each</b>	1850.00		2367.00	
<b>(1) 150KVA SP 277/180V @ Each</b>	5100.00	7128.00	8735.00	8318.00
<b>(3) 300KVA SP 120/208V @ Each</b>	7500.00	9450.00	10,680.00	9817.50
<b>(7) 500KVA SP 120/208V @ Each</b>	9750.00	12,341.00	11,667.00	10,536.75
<b>ETA</b>	4-6 Weeks	28-30 Weeks	10-12 Weeks	14-16 Weeks
<b>Manufacturer</b>	Emerald	WEG	Central Maloney	Camtran
<i>Additional Information</i>				

Opened by: Amy Smith  
Summary by: Crystal Willis



CITY OF NORTH LITTLE ROCK 19-3626 SUMMARY  
November 25, 2019 @ 10:00 a.m.

Transformers for the NLR Electric Department	AR Electric Coop	Techline	Techline	Wesco
<i>Present at Bid Opening</i>	No	No	No	No
5% Bid Bond (If applicable)				
<b>(7) 25KVA SP 120/240V @ Each</b>	1 629.00	2047.00	2177.00	1860.00
<b>(13) 50KVA SP 120/240V @ Each</b>	1879.00	2213.00	2314.00	2091.00
<b>(6) 75KVA SP 120/240V @ Each</b>	2165.00	2786.00	2724.00	2378.00
<b>(1) 150KVA SP 277/180V @ Each</b>	6598.00	9513.00	8486.00	
<b>(3) 300KVA SP 120/208V @ Each</b>	8506.00	10,760.00	10,704.00	
<b>(7) 500KVA SP 120/208V @ Each</b>	11,295.00	13,112.00	13,490.00	11,608.00 12,065.00
<b>ETA</b>	12-14 Weeks	10-12 Weeks 14-16 Weeks	8-10 Weeks 10-12 Weeks	10-12 Weeks
<b>Manufacturer</b>	Ermco	Howard	ABB	Central Maloney
<i>Additional Information</i>				

Opened by: Amy Smith  
Summary by: Crystal Willis



CITY OF NORTH LITTLE ROCK 19-3626 SUMMARY  
 November 25, 2019 @ 10:00 a.m.

Transformers for the NLR Electric Department	Wesco	WEG		
<i>Present at Bid Opening</i>	No	No		
5% Bid Bond (If applicable)				
<b>(7) 25KVA SP 120/240V @ Each</b>				
<b>(13) 50KVA SP 120/240V @ Each</b>				
<b>(6) 75KVA SP 120/240V @ Each</b>				
<b>(1) 150KVA SP 277/180V @ Each</b>	7270.00	7021.00		
<b>(3) 300KVA SP 120/208V @ Each</b>	9596.00	93008.00		
<b>(7) 500KVA SP 120/208V @ Each</b>		12,156.00		
<b>ETA</b>	28-30 Weeks	28-30 Weeks		
<b>Manufacturer</b>	WEG	WEG		
<i>Additional Information</i>				

Opened by: Amy Smith  
 Summary by: Crystal Willis