
         CITY OF NORTH LITTLE ROCK 25-3892 BID SUMMARY                     

         May 22, 2025 @ 10:00 a.m. 

Opened by: Amy Smith 

Recorded by: Sheila Harper 

 
  

 
  
 
 

Transformers for the North Little Rock 

Electric Department 
GD Partners Interllogic ULS 

Technology 

International 

  
    

(7) Three Phase 300KVA 208/120V $ 115,010.00 136,458.00 18,292.62 e 26,915.00 e 

(4) Three Phase 500KVA 208/120V $ 

 

75,756.80 91,776.00 25,542.16 e 46,175.00 e 

(3) Three Phase 750KVA 480/277V $ 64,292.70 86,544.00 31,746.80 e 42,101.00 e 

Delivery 18 Weeks 24-26 Weeks 16-18 Weeks 12 Months ARO 

Manufacturer 

Shirdi Sai 

Electricals Interllogic ULS 

Central 

Maloney 

 
    

 
    

 
    

 

 

Additional Information 

    



         CITY OF NORTH LITTLE ROCK 25-3892 BID SUMMARY                     

         May 22, 2025 @ 10:00 a.m. 

Opened by: Amy Smith 

Recorded by: Sheila Harper 

  
 

 
 
 

Transformers for the North Little Rock 

Electric Department 

PanAmerica 

Supply 
WEG PulseMac ECB Solutions 

  
    

(7) Three Phase 300KVA 208/120V $ 112,112.00 190,512.00 18,515.00 e 30,000.00 e 

(4) Three Phase 500KVA 208/120V $ 74,200.00 152,168.00 23,345.00 e 38,500.00 e 

(3) Three Phase 750KVA 480/277V $ 61,500.00 146,811.00 28,290.00 e 41,500.00 e 

Delivery 22 Weeks ARO 

28-30 Weeks 

28-30 Weeks 

44-46 Weeks 90-100 Days 20 Weeks ARO 

Manufacturer 

KD Electric 

(South Korea) WEG 

Action 

Transformers 

Bear Power 

Solutions 

 
    

 
    

 
    

 

 

Additional Information 

    



         CITY OF NORTH LITTLE ROCK 25-3892 BID SUMMARY                     

         May 22, 2025 @ 10:00 a.m. 

Opened by: Amy Smith 

Recorded by: Sheila Harper 

 
 

 

Transformers for the North Little Rock 

Electric Department 
Wesco Irby   

  
    

(7) Three Phase 300KVA 208/120V $ 24,488.00 e 28,058.00 e   

(4) Three Phase 500KVA 208/120V $ 30,067.00 e 39,218.00 e   

(3) Three Phase 750KVA 480/277V $ 37,890.00 e 50,450.00 e   

Delivery 

54 Weeks 

54 Weeks 

39 Weeks 

28-30 Weeks 

28-30 Weeks 

44-46 Weeks   

Manufacturer 

Cooper Power 

Systems (Eaton) WEG   

 
    

 
    

 
    

 

 

Additional Information 

    


